

Bid Results - CSO 26 Control Facility

Amendment	Bid Package	Bid Date	Low Bidder	Bid Amount
Amendment No.1	No. 1 Furnish Steel Soldier Piles and NTP	February 1, 2017	Skyline Steel	\$ 135,940
Amendment No.2	No. 2 Fabricate Steel Soldier Piles	February 24, 2017	Brooklyn Iron Works	\$ 301,230
Amendment No.3A	No. 3A Earth Shoring- Permanent and Temporary	March 13, 2017	Malcolm Drilling Co., Inc.	\$ 2,590,296
Amendment No.3B	No. 3B Site Preparation & Excavation	April 20, 2017	Garco Construction, Inc.	\$ 2,573,602
Amendment No. 3	No. 4 Control Facility Construction	July 5, 2017	Garco Construction, Inc.	\$ 4,321,109
Amendment No. 4	No. 5 Pilings/ Micropiles	September 28, 2017	Condon Johnson	\$ 1,323,400
Amendment No. 4A	No. 6 Tank Structural and Misc Components	August 16, 2017	Garco Construction, Inc.	\$ 6,299,336
Amendment No. 4	No.7 Mechanical	December 15, 2017	McClintock and Turk, Inc.	\$ 2,307,000

Note: This project is being delivered using the GC/CM contracting method. The individual bid packages are publicly bid by the Contractor, Garco Construction