REVISED
CALL FOR BIDS

Thor-Freya Reconstruction
Hartson to Sprague

Engineering Services File No. 2019135

This project consists of the construction of approximately 30,500 square yards of
cement concrete paving, 6,000 square yards of asphalt paving, 13,000 cubic yards of
roadway excavation including haul, 4,800 linear feet of cement concrete curb, 2,500
square yards of concrete sidewalk, 1,400 linear feet of storm sewer, 3,700 linear feet of
water main, three traffic system signal retrofits, communication conduit, traffic control,
and other related miscellaneous items.

The City of Spokane will receive bids until 1:00 p.m. Oeteber18;2621 October 25, 2021
for the above project located in Spokane, Washington, in accordance with the Contract
Documents on file at the Department, Engineering Services. Hand delivered bids shall be
delivered between noon and 1:00 p.m. to the first floor, City Hall, 808 W. Spokane Falls
Blvd, Spokane WA 99201-3316. The bids will be publicly opened and read at 1:15 p.m. on
the first floor of City Hall. In order to comply with “Stay Home, Stay Safe” order as much as
possible, please utilize one of the following options to participate in the bid opening. To
watch, leg—in—to—htips://spekaneeit-webexeom/join—go to our website:

https://my.spokanecity.org/business/bid-and-design/current-projects/ click
on the link to the Microsoft Teams meeting on the right-hand side of the page.
Alternatively, it may be simpler to listen by phone which can be done as follows: call (468}
418-9388 (323) 618-1887, then enter the access code 965272875533 854 149 followed
by #. Whenpromptedfor-an-attendee ID-number;-enter+#-

Copies of the Contract Documents are available at
www.cityofspokaneplans.com. The Planholders list is also available at this website.
Additional project information including the Engineer’s estimated cost range for the
project, bid results (after bid opening), as well as information about other City projects
are available by following the appropriate links at the following website:
https://my.spokanecity.org/business/bid-and-design/current-projects/.

The City of Spokane, in accordance with Title VI of the Civil Rights Act of 1964, 78 Stat.
252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulation, Department of
Transportation, subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-
Assisted Programs of the Department of Transportation issued pursuant to such Act,
hereby notifies all bidders that it will affirmatively ensure that in any contract entered into
pursuant to this advertisement, disadvantaged business enterprises as defined at 49 CFR
Part 26 will be afforded full opportunity to submit bids in response to this invitation and
will not be discriminated against on the grounds of race, color or national origin, or sex in
consideration for an award.



Bids shall be submitted on the forms provided in accordance with the provisions of the
Specifications. Irregular bid proposals will be rejected in accordance with the
specifications.

Cashier’s check, a certified check or surety bond in the sum of five percent (5%) of the
Total Project Bid must accompany the copy of the bid filed with the City Clerk.
Successful bidder shall execute the Contract within TEN (10) calendar days after
receiving the Contract. Should the successful bidder fail to enter into such contract and
furnish satisfactory performance bond within the time stated herein, the bid proposal
deposit shall be forfeited to the City of Spokane.

The City of Spokane will normally award this Contract or reject bids within FORTY FIVE
(45) calendar days after the time set for the bid opening. If the lowest responsible
Bidder and the City of Spokane agree, this deadline may be extended. If they cannot
agree on an extension by the 45-calendar day deadline, the City of Spokane reserves the
right to Award the Contract to the next lowest responsible Bidder or reject all Bids.

Timing Note: This project has an extended bid period due to the nature of the project
and the time of year it is bidding. The City therefore expects the project work to begin in
the spring of 2022.



